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U.S. Fish and Wildlife Service Anadromous Fish Rest oration 
Program Notice of Availability of Federal Assistanc e 2012 

Request for Proposals  

March 7, 2012  

Program Overview Information  

 
Federal Agency Name:  
Department of Interior 
U.S. Fish and Wildlife Service (USFWS)  
Red Bluff Fish and Wildlife Office 
10950 Tyler Road 
Red Bluff, CA  96080 
Anadromous Fish Restoration Program 
 
Funding Opportunity Title: Lower Deer Creek Falls Fish Passage Project, 
Phase 1 

Funding Opportunity Number:  
F12AS00095 

Announcement Type:  
Initial Announcement  

 
Catalog of Federal Domestic Assistance number (CFDA ): 15.648  

 
Dates:  

Application Deadline: Electronic copy applications must be received by Grants.gov 
by the close of business (COB) on March16, 2012 (4:30 p.m. Pacific Standard Time). 
The U.S. Fish and Wildlife Service (USFWS) strongly encourages potential 
applicants to use Grants.gov when submitting responses to posted applications.  If it 
is discovered that the proposal cannot be submitted through Grants.gov, the 
proposal may be submitted to Brenda Olson at Brenda_Olson@fws.gov.  Proposals 
received after the date and time will not be considered for funding.  

 
A site visit is highly encouraged.  A site visit is scheduled for March 30, 2012.  We will 
meet at the McDonalds located on Antelope Blvd. in Red Bluff, CA at 10:00am.  Four 
wheel drive/high clearance vehicle required. 
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I. FUNDING OPPORTUNITY DESCRIPTION  

A. LEGISLATIVE AUTHORITY AND BACKGROUND  
1. The Central Valley Project Improvement Act (CVPIA; Title 34 of Public Law 102575, 
Section 3406(b)(1)), authorizes and directs the Secretary of the Department of the 
Interior (DOI), in consultation with other State and Federal agencies, Indian tribes, and 
affected interests, to develop and implement a program which makes all reasonable 
efforts to at least double natural production of anadromous fish in Central Valley rivers 
and streams. Further, the CVPIA requires that this program give first priority to 
measures which protect and restore natural channel and riparian habitat values through 
habitat restoration actions, modifications to Central Valley Project operations, and 
implementation of the supporting measures mandated by the CVPIA. The DOI is 
approaching implementation of this directive through development of an Anadromous 
Fish Restoration Program (AFRP). The species and races of anadromous fish 
addressed by the AFRP include fall-run, late-fall-run, winter-run, and spring-run Chinook 
salmon; steelhead; striped bass; American shad; white sturgeon; and green sturgeon.  
 
2. The USFWS and Bureau of Reclamation (Bureau) are the DOI agencies responsible 
for implementing the CVPIA. They are jointly and cooperatively implementing the 
CVPIA, with the Service assuming lead responsibility for the AFRP. The CVPIA also 
establishes a Restoration Fund of up to $50 million annually to assist in implementation 
of the fish and wildlife restoration provisions. Of this sum, DOI allocates $3 to $12 
million annually to the AFRP. The AFRP then leverages these funds with other funds 
provided by partners in restoration projects totaling $12 to $20 million annually.  
 
B. PURPOSES AND FUNDING PRIORITIES  
The purpose for the AFRP can be found in the Final Restoration Plan 
http://www.fws.gov/stockton/afrp/restplan_final.cfm and other program documents for 
the AFRP (USFWS 2001). These objectives are:   

1. Improve habitat for all life stages of anadromous fish through provision of flows of 
suitable quality, quantity, and timing, and improved physical habitat;  

2. Improve survival rates by reducing or eliminating entrainment of juveniles at 
diversions;  

3. Improve the opportunity for adult fish to reach their spawning habitats in a timely 
manner;  

4. Collect fish population, health, and habitat data to facilitate evaluation of 
restoration actions;  

5. Integrate habitat restoration efforts with harvest and hatchery management; and 
involve partners in the implementation and evaluation of restoration actions;  

6. Involve partners in the implementation and evaluation of restoration actions. 
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These objectives are addressed through implementation of projects associated with 
prioritized actions and evaluations in the Final Restoration Plan for the AFRP.  
 
Funding priorities are based upon the magnitude of the contribution of the restoration 
project to doubling natural production, the status of target species and races, and on 
Section 3406(b)(1)(A) of the CVPIA, which directs the AFRP to give first priority to: 1) 
measures which protect and restore natural channel and riparian habitat values through 
restoration actions; 2) modification to Central Valley Project operations; and 3) 
implementation of the supporting measures mandated by subsection 3406(b) of the 
CVPIA. http://www.fws.gov/stockton/afrp/restplan_final.cfm 

 
C. PROJECT  
Funding may be available through the USFWS AFRP to complete Phase I of the Lower 
Deer Creek Falls Fish Passage Project.  Deer Creek is a tributary to the Upper 
Sacramento River near Vina, CA, in southeastern Tehama County. The USFWS 
requests submission of proposals for 1) a fish passage assessment; 2) development of 
a range of alternatives to implement any needed repairs and/or modifications; 3) 
completion of a final engineered design and an engineer’s cost estimate for repairs 
and/or modifications based upon selection of a preferred alternative by a Technical 
Advisory Committee; and 4) development of a Quality Control plan for the proposed 
data collection/analysis. A map of the project area is attached at the end of this 
document.  

D. SCOPE OF WORK  

1. Background:  

The need to restore and maintain salmonid passage in Deer Creek is identified in AFRP 
and CALFED Ecosystem Restoration Program (ERP) goals, objectives, and targets. 
Both of these programs prioritize establishment, restoration, and maintenance of 
anadromous fish habitat quality on this stream.  Providing unimpeded fish passage and 
maintaining suitable water quality are also of paramount importance. In the AFRP Final 
Restoration Plan, “…improving the opportunity for adult fish to reach their spawning 
habitats in a timely manner” is one of six objectives identified in achieving the AFRP 
program goal of doubling the natural production of anadromous fish in Central Valley 
rivers and streams on a sustainable and long-term basis.  For more information on Deer 
Creek as per AFRP and ERP, go to the following websites and obtain the planning 
documents:  
http://www.fws.gov/stockton/afrp/workingpaper.cfm  

http://www.fws.gov/stockton/afrp/ws_stats.cfm?code=DEERC  

http://www.calwater.ca.gov/calfed/library/Archive_ERP.html  
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Deer Creek is located within the following EPA HUC designation: Stream Number 
Sacramento-Mill Big Chico (HUA 18020119).  Deer Creek is an especially important 
watershed because it is one of the few remaining spawning habitats for the federally 
and state listed spring-run Chinook salmon (Oncorhynchus tshawytscha).  

Deer Creek watershed is located within Tehama County. As a major Sacramento River 
tributary, Deer Creek originates just south of Lost Creek Meadows at an elevation of 
approximately 6,200 feet above mean sea level (MSL).  As Deer Creek flows in a 
southwesterly direction, it is joined by Lost Creek in Upper Deer Creek Meadows; Lost 
Creek drains Wilson Lake.  Gurnsey Creek also enters Deer Creek in Deer Creek 
Meadows.  From these sub-alpine meadows the creek continues in a southwesterly 
direction into a deeply incised canyon (Evans 1997).  It enters the Sacramento River at 
RM230 near the town of Vina, CA.  Deer Creek is approximately 60 miles in length, and 
the watershed drains approximately 229 square miles. Deer Creek is bounded by a 
steep narrow canyon in the upper and middle watershed, thus enabling its pristine 
existence. At the lower valley reach, Deer Creek is more accessible and vulnerable to 
human impacts.  
 
The Deer Creek watershed consists of relatively equal acreage of public and private 
lands. Most of the public lands consist of the Lassen National Forest including a 
portion of the Ishi Wilderness Area. There is a mixture of public and private lands in 
the upper and middle reaches, but the lower reach is mostly privately owned.   Deer 
Creek is one of the few streams in California that is not altered by a major storage 
dam.   

The Lower Deer Creek Falls, which had a functioning fish ladder, lies within what is 
considered the Upper Canyon reach (The Habitat Restoration Group 1998).  The 
construction of the ladder was completed in June 1943 (Cramer and Hammack 1952). 
 
Lower Deer Creek Falls is located at (lat long):  N40 10.070, W121 34.876, at an 
elevation of 3,051 ft. 
 
An initial passage assessment completed by the California Department of Fish and 
Game (CDFG) within the last two years determined that the existing ladder structure on 
Deer Creek did not meet CDFG/National Marine Fisheries Service (NMFS) fish passage 
criteria. Observations from the assessment are as follows:   The approximate slope from 
below the waterfall to the top of the waterfall is 7°, or 12%.  The ladder has to provide 
access that addresses this kind of slope/elevation change.  The existing ladder is 
comprised of a series of steps, followed by a cut through a boulder that then connects to 
the stream above the waterfall.  The length of the ladder section is 67 feet (from the 
bottom “step”, or jump structure, to the top step).  The length of the channel from the top 
step to the stream/top of the waterfall elevation (a channel was bored through a 
boulder) is approximately 45 ft. in length.  The lowest step had the highest jump of 3.5 
feet from the stream water surface to top of step.  The bottom ladder segment is 
missing, thus creating the 3.5 foot jump distance.  
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2. Goal of Project:  

The goal of the Lower Deer Creek Falls Fish Passage Project, Phase I is to assess 
and design to CDFG/NMFS fish passage criteria any required remediation to improve 
fish passage at the Lower Deer Creek Falls location.  An improvement in passage 
would allow for uninterrupted migration and a corresponding increase in production of 
spring-run Chinook salmon and steelhead.  

3. Study Objectives:  

A. Identify flow conditions within the footprint of Lower Deer Creek Fallls and its 
associated ladder to determine hydrologic conditions that are needed to provide fish 
passage of both juvenile and adult salmonids.  

B. Develop alternatives to address the need for unimpeded fish passage of both juvenile 
and adult salmonids that meet the CDFG/NMFS fish passage criteria.  

C.  Develop engineered plans for the selected preferred alternative to provide 
unimpeded fish passage of both juvenile and adult salmonids. 
 
4. General Methods:  

Project Area: A map is attached at the end of this document (Attachment 1). The project 
area consists of the parking area that provides access to Lower Deer Creek Falls, the 
trail, and Lower Deer Creek Falls and a distance both above and below Lower Deer 
Creek Falls that is expected to be adequate to meet data gathering and analysis needs 
for the purpose of this project.  

The successful Applicant will perform project management, which includes working with 
the USFWS, CDFG, NMFS, Deer Creek Watershed Conservancy, and the affected 
landowner, a subset of which will comprise a Technical Advisory Committee (TAC). 
Coordination with CDFG Redding Office should occur to determine if design alternatives 
will be accepted by CDFG for implementation.  A California licensed engineer should be 
on the design team. The TAC will work to agree on which alternative(s) to move forward 
with for full design.  

The alternative(s) solutions for passage improvement must meet the 2001 NMFS 
Guidelines for Salmonid Passage at Stream Crossings, and CDFG criteria for fish 
passage as described in the “Fourth Edition 2010), Volume II, Part IX, of the 
California Salmonid Stream Habitat Restoration Manual (Manual). These documents 
can respectively be found at:  
http://swr.nmfs.noaa.gov/hcd/NMFSSCG.PDF 
http://www.dfg.ca.gov/fish/Resources/HabitatManual.asp 
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In the below Methods, the applicant is responsible for determining the amount 
and kinds of topographic and/or other data gatherin g that is necessary in order to 
determine the passage issues, propose alternatives,  and design remediation.  
Data gathering below is only suggested as a beginning and may not be all that 
is necessary.  

Methods :  

a) Determine fish passage flows and flood flows using techniques listed in Part IX 
of the Manual. Alternative minimum flows should be used for juvenile and adult 
low flow fish passage.  

b) Conduct a topographic survey that includes a longitudinal profile of the bed 
and water surface upstream and downstream of the ladder structure and 
waterfall, existing structure detail, cross sections, and a structure profile with 
water surface. The extent of the survey shall be sufficient to thoroughly 
evaluate alternatives.  

c) Perform a geotechnical investigation of subsurface conditions at the project 
site.  

d) Based on necessary data to be collected, develop a list of conceptual repairs 
to the ladder structure if determined necessary for passage. The applicant must 
then attend a meeting with the TAC to discuss the range of alternatives; the 
TAC will then recommend which alternative(s) should have engineered plans 
developed.  

e) Develop a Basis of Design Report that includes 30% plans including, but not 
limited to, a site plan, grade control structure plan and sections; and engineers 
cost estimate for review and approval by the grant administrator, the TAC, and a 
CDFG hydraulic engineer. The applicant shall attend a stakeholder meeting with 
representatives of USFWS, NMFS, CDFG, Deer Creek Watershed 
Conservancy, and the affected landowner to discuss the report and agree to a 
proposed design and any requested changes.  
 
f) Submit plans, specifications, and engineer’s cost estimate at 50%, 90%, and 
100% completion for review and approval by the grant administrator, the TAC, 
and a CDFG Fisheries Engineering Team hydraulic engineer.  

Access to the project area and permission for inventory/verification has been obtained 
in writing, although verification of the selected applicant must be provided to and 
approved by the landowner.   The majority of the area in the project area is privately 
owned by a non-profit environmental group, the Northern California Regional Land 
Trust, surrounded by U.S. Forest Service land (Lassen National Forest). 
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II. AWARD INFORMATION  

The Red Bluff Fish and Wildlife Office, Anadromous Fish Restoration Program is soliciting 
proposals to complete Lower Deer Creek Falls Fish Passage Project, Phase 1.   The AFRP 
anticipates up to $80,000 may be available for funding this project.  Successful awards will 
be made through a grant.  
 
Anticipated project start date would be initiated in fiscal year 2012 and work may 
commence as early as August, once all signed grant documents are in place. The Project 
must be completed within two years upon signing the grant agreement.  

III. ELIGIBILITY INFORMATION  
 
A. Eligible Applicants  
 
* Eligible applicants are limited to those institutions, organizations or individuals with a 
background in fish passage design and completing Federal and California State 
environmental compliance documents and permitting needs.  
* A licensed engineer should be on the fish passage design team and must be licensed by 
the State of California Board of Professional Engineers.  
*Applications from federal agencies or employees of federal agencies cannot be 
considered.  
* The applicant shall be fully capable, qualified, insured, and licensed as required to provide 
these services.  
 
Please also list all offices used by the respondent and the location of the office from 
which the primary work on this project would be performed.  
 
B. Cost Sharing or Matching  
There is no cost-sharing or matching requirement for this award.  

IV. APPLICATION AND SUBMISSION INFORMATION  
 
A. This Announcement Contains All the Information Required to Submit an 
Application  
 
1. Electronic Applications Materials The required Standard Form (SF) 424 form set may 
be accessed at http://www.grants.gov or by contacting Brenda Olson at 
Brenda_Olson@fws.gov for any other of the required forms as listed in the grant solicitation 
or in 2) Supplemental Requirements as listed below.  

Grants.gov supports the Adobe Reader versions 8.1.1, 8.1.2, 8.1.3, 8.1.4, 8.1.5, 8.1.6, 
8.1.7, 9.0, 9.1, 9.1.1, 9.1.2, 9.2, 9.3.2, and 9.4.  Some of these versions are available for 
free download from the Adobe Website: 
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http://www.adobe.com/products/acrobat/readstep2.html.  You may also check this link to 
see if your version is compatible http://www.grants.gov/help/download_software.jsp. 
Only these versions should be used when submitting grant applications . Other 
Adobe Reader versions are not supported. 
 
2. Hard Copy Application Materials  
 
If you do not have access to the web page or have trouble downloading material, and you 
would like a hard copy you may mail the request to Brenda Olson at the Red Bluff Fish and 
Wildlife Office (RBFWO), 10950 Tyler Rd, Red Bluff, CA  96080 or call (530) 527-3043 x 
227. When calling the RBFWO, please indicate that you are requesting the RFP and 
associated application forms for F12AS00095, Lower Deer Creek Falls Fish Passage 
Project, Phase 1. Materials may also be requested via Internet by sending an e-mail to 
Brenda_Olson@fws.gov. For all technical questions, call Brenda Olson at (530) 527-3043 
x227.  
 
B. Content and Form of Application Submission  
1. Application Requirements  
 
This announcement contains all the information needed to submit a proposal. The project 
proposal is a narrative description and the budgetary information of the project. Only 
information that is pertinent to the project should be included. The project proposal should 
also indicate whether partial funding of the project is practicable, and, if so, what specific 
portion(s) of the project could be implemented with what level of funding.  

A project proposal that is part of a longer term initiative will be considered, however, the 
proposed project’s objectives, benefits, and tasks must stand on their own, as there are no 
assurances that additional funding would be awarded in subsequent years for associated or 
complementary projects. An incomplete proposal will not be considered for funding.  
 
Applications must be no smaller than 12 point font, preferably in Times New Roman 
type, with 1-inch margins, double-spaced, no longer than 22 pages and submitted in 
single-sided, electronic or hard copy.  

Complete applications must include:  
. • Applicant name, mailing address, phone and fax number, and email 
.       address  
. • Budgetary information (including necessary Federal Forms, i.e. SF-424 

 Application for Assistance) 
• Background and need for proposed work  

. • Justification for proposed work  

. • Approach including study design, hypotheses, goals, methods, equipment  

.      and facilities, data collection, any statistical analysis and quality assurance  

.  procedures, tasks  

. • Feasibility of the described approach, any contingencies or requirements 

.      (e.g., dependence on outcome of other projects, environmental  
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.      compliance or permitting)  

. • Performance measures related to project goals and objectives  

. • Data handling and storage  

. • Expected products and outcomes  

. • Deliverables for each task  

. • Work schedule, including estimated start and completion dates of each task  

. • Applicant qualifications and experience. In addition, the applicant must provide a list 
between one to three projects completed by the firm that demonstrates the applicant’s 
competence to perform work similar to that which is likely to be required on this project. 
This portion of the proposal will not be counted as part of the 22 page limit. 
 
The Applicant shall name a project manager for these services who will coordinate all 
activities with the USFWS and the TAC selected for this Project.  

2. Supplemental Requirements  
 
The following table provides a summary of the supplemental forms and requirements that 
must be included in the application. The Dun & Bradstreet (DUNS number), Central 
Contractor Registration (CCR), and electronic funds transfer actions are a requirement. 
Potential applicants must complete these requirements before the award can be made.  

 
What’s required                         Available a t                                       When to sub mit  

Application for 
Federal  
Assistance, 
Standard Form 
SF424 Cover 
sheet, 424 A & 
B for Non-
Construction; C 
& D for 
Construction 
awards 
  
 

http://www.whitehouse.gov/omb/grants/grants_for
ms.html 
http://www.gsa.gov/forms 
http://www.fedforms.gov 
 
 

By April 5, 
2012 
 
 

 
Dun & 
Bradstreet 
Number 
(DUNS)         

www.dnb.com 
www.dnb.com/US/customer_service/index.html 
1-800-234-3867. 
http://www.dnb.com/us/ 

Will need 
before 
registering with 
CCR 

Registration in 
the Central 
Contractor’s 
Registration 
(CCR) 

http://www.CCR.GOV 
 
 

In time to allow 
for processing 
if not already in 
the system.  By 
April 5, 2012 
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Register in the 
Automated 
Standard 
Application for 
Payment 
(ASAP) or 
submit a waiver 
request 

Forms are available at the Red Bluff office of the 
U.S. Fish and Wildlife Service 530-527-3043 x227 
or at www.fws.gov/fbms. 
Note: Must be completed for funds transfer to 
occur. If your organization has already registered 
with another Governmental agency, you still need 
to complete this form to register with the USFWS. 

Only if awarded 

 
Registration 
Grants.gov 
*Before 
applying for a 
grant 
opportunity on 
Grants.gov, 
an applicant 
must complete 
the registration 
process 
 
 

 
http://www.Grants.gov or support@Grants.gov, or 
you may call the Contact Center at:  
1-800-518-4726  
Registration is a 3-step process: 
  1. Register your organization, then; 
  2. Register yourself as an Authorized 
Organization  
      Representative (AOR) then; 
  3. Become authorized by your organization to 
submit 
     applications 
Please note: It may take up to two (2) weeks to 
complete the registration process due to 
unexpected delays. It is highly recommended that 
you begin the registration process as soon as 
possible  
 
SEE THE GRANTS.GOV WEBSITE FOR 
COMPLETE DETAILS  

In time to allow 
for processing 
if not already in 
the system.  By 
April 5, 2012 
 
 

   
 

 

3. Data Universal Numbering System Number (DUNS)  

On June 27, 2003, The Office of Management and Budget (OMB) published a Federal 
Register notice (68 FR 38402) that announced final policy issuance on the use of a 
universal identifier by grant applicants. The policy requires applicants applying for Federal 
grants or cooperative agreements on or after October 1, 2003 to acquire a Data Universal 
Number System (DUNS) number. It is the responsibility of the organization seeking 
Federal funds to obtain a DUNS, as necessary. Grant and cooperative agreement 
applicants need to ensure they have a DUNS number. Organizations can receive a DUNS 
number at no cost by calling the dedicated toll-free DUNS number request line at 1-877-
753-1444 or on the web at http://smallbusiness.dnb.com/manage  
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C. Submission Dates and Times  
Electronic applications must be received by Grants.gov by the close of business on April 
5, 2012 (4:30 p.m. Pacific Standard Time). If the proposal cannot be submitted via 
Grants.gov, it may be submitted to Brenda_Olson@fws.gov by 4:30 pm Pacific Standard 
Time, April 5, 2012. If the electronic application cannot be submitted, a hard copy must be 
received by the RBFWO Anadromous Fish Restoration Program (address as above in 
section IV A. 2.), attention Brenda Olson, by April 5, 2012 (4:30 pm Pacific Standard 
Time). Hard copy applications should be printed on one side only and should not be 
bound in any manner. Proposals received after the date and time will not be considered 
for funding.  
 
D. Intergovernmental Review  
This program is not covered by Executive Order 12372. Review process is not required.  

E. Funding Restrictions:  
Awards will not allow reimbursement of pre-award costs. Funding is contingent upon the 
RBFWO Anadromous Fish Restoration Program’s receipt of an adequate implementation 
project budget for FY 2012.  

V. Application Review and Selection Information  
A. Criteria  
Applications will be considered complete if they include all the information required in 
sections IV.B.1-3.  

Applications are sought that show the applicants expertise and ability to assess fish 
passage issues and design fish passage remediation.  
Proposals will be reviewed by a team of Federal staff based on the following criteria:  

. • Proposed assessment design and approach in determining fish passage and any 
        necessary remediation. Will the proposed approach succeed in the stated goal?  

. • Approach is valid and technically sound. Are the proposed deliverables of value?  

. • Possess experience and qualifications in assessing and designing fish passage 

.        facilities; 

. • Primary Investigators and/or sub-recipients record of performance and expertise,  

.        and inclusion of a state licensed engineer on the fish passage design team; 

. • Budget is reasonable and provides good value for funds requested; and  

. • Past performance on projects; working knowledge of fish passage design and 

.        regulatory documents and processes.  
 
B. Review and Selection  
Additional technical review will be conducted by reviewers external to the Anadromous 
Fish Restoration Program and unaffiliated with any organization submitting a proposal or 
proposed subcontractors. Projects selected for funding may require revision based on 
internal and/or external review comments. The selection recommendations of the 
Federal staff (and any external reviewers) will be provided to the RBFWO Project  
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Leader, who is the Selection Official. The Selection Official will make the final award 
decision. All applicants will be notified of the results of the selection process by the 
Grants/Agreements Assistant.  

 
C. Applicant’s and the USFWS responsibilities  
1. Applicant’s Responsibilities and Deliverables  
 
Successful applicants shall ensure that the project complies with all applicable Federal, 
State and local laws and regulations. A successful applicant is ultimately responsible for 
obtaining all applicable Federal, State and local permits for work to be performed under 
the award.  

The successful applicant will provide status updates in electronic format, frequency to be 
determined, that tracks project status. Applicant will agree to use the U.S. Treasury’s 
Automated Standard Application for Payment (ASAP) program for on-line reimbursement. 
The reimbursement request may not be made more frequently than monthly. Also the 
applicant will include a detailed narrative explaining costs for labor and materials and 
documenting the activities conducted for the hours sought in reimbursement to the Grant 
Manager.  Narratives provided will suffice to meet the quarterly status updates if accepted 
by the Service. 
 
Applicant will provide quarterly status updates in electronic format that track project 
status. Invoices will include a detailed narrative explaining costs for labor and materials 
and documenting the activities conducted for the hours invoiced. 
 
Ten percent of the total amount of the agreement may be withheld until all requirements 
of the agreement are accomplished. If 10% is withheld, a final invoice may be submitted 
for the 10% withheld once all the requirements are approved.  
 
2. USFWS Responsibilities  
USFWS will provide a science-based technical review of selected proposal, may provide 
technical information, and may be available for assisting with products such as peer-
reviewed publications.  

VI. AWARD ADMINISTRATION INFORMATION  
 
A. Award Notice  
 
Successful applicant will be notified after selection and confirmation of available funding, 
by August 30, 2012. An applicant should not initiate a project in expectation of USFWS 
funding, nor should they purchase materials or begin work until such time as they 
receive the final award document signed by an authorized Service official.  
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B. Administrative and National Policy Requirements:   
 
Federal awards are subject to Federal financial administrative requirements. Please see 
the following for a particular application.  

 
                        Type of Recipient                           Applicable Guidance 

Institutions of Higher Education 2 CFR Part 215 Administrative Requirements 
2 CFR Part 220 Cost Principles for Higher Education  
43 CFR Part 12, Subpart D – Governmentwide 
Debarment and Suspension (Nonprocurement) 
And Governmentwide Requirements for a Drug 
Free Workplace 
43 CFR Part 12, Subpart E – Buy American 
Requirements for Assistance Programs 
43 CFR Part 18 – New Restrictions on Lobbying 
48 CFR Part 31.2 – Contracts with Commercial 
Organizations (if work will be subcontracted out) 
48 CFR Part 52.215.2 – Audit and Records 

Non-Profit Organizations 
 

2 CFR Part 215 Administrative Requirements 
2 CFR Part 230 Cost Principles for Non-Profits  
OMB Circular A-133, Audits of States, Local 
Governments, and Non-Profit Organizations 
43 CFR Part 12, Subpart D – Governmentwide 
Debarment and Suspension (Nonprocurement) 
And Governmentwide Requirements for a Drug 
Free Workplace 
43 CFR Part 12, Subpart E – Buy American 
Requirements for Assistance Programs 
43 CFR Part 18 – New Restrictions on Lobbying 
48 CFR Part 31.2 – Contracts with Commercial 
Organizations (if work will be subcontracted out) 
48 CFR Part 52.215.2 – Audit and Records 
Negotiation 
 

For profit, individuals and others excluded from 
coverage with OMB Circular A-122 

Federal Acquisition Regulations, full text of  
appropriate clause may be found at 
http://www.arnet.gov/far 
43 CFR Part 18 – New Restrictions on Lobbying 
48 CFR Part 31.2 – Contracts with Commercial 
Organizations 
43 CFR Part 12, Subpart E – Buy American 
Requirements for Assistance Programs 

Governments – State, Local, and Federally 
Recognized Indian tribal governments 
 
 
 
 
 
 
 

OMB Circular A-102 
2 CFR Part 225, Cost Principles for State, Local 
and Indian Tribal Governments 
OMB Circular A-133, Audits of States, Local 
Governments, and Non-Profit Organizations 
43 CFR Part 12, Subpart E – Buy American 
Requirements for Assistance Programs 
43 CFR Part 18 – New Restrictions on Lobbying 
43 CFR Part 12, Subpart D – Governmentwide 
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 Debarment and Suspension (Nonprocurement) 
And Governmentwide Requirements for a Drug 
Free Workplace 
48 CFR Part 52.215.2 – Audit and Records 
Negotiation  

 

C. Reporting Requirements  

1. Performance and Financial Reports  
The successful applicant shall submit an annual interim written performance report to the 
project contact listed in VII no later than October 1 in Adobe PDF or Microsoft Word. The 
report’s format must present the activities that occurred and provide a description of the 
project accomplishments during the calendar year. The Financial Report must use the 
Standard Form 425 Federal Financial Report. The reports shall be submitted within 90 days 
after the last day of each annual interim reporting period. Please see the following schedule 
for due dates of both the Performance and Financial Reports:  

                                                  Annual Interim Report                  Annual Interim Report                     
Award Effective Date                     End Date                                 Due Date  

(90 days after report end date)  
January 1       December 31                   March 31  
January 2 – March 31       March 31                   June 29  
April 1       March 31                   June 29  
April 2 – June 30       June 30  September 28  
July 1       June 30  September 28  
July 2 – September 30       September 30  December 29  
October 1       September 30  December 29  
October 2 – December 31       December 31                   March 31  
 

The successful applicant shall also submit written progress reports to the project contact 
listed in VII on a quarterly basis in Adobe PDF or Microsoft Word format presenting the 
activities that occurred and provide a description of the project accomplishments during 
each quarter of the calendar year beginning with the quarter immediately succeeding the 
project start date. The reports shall be submitted within 30 days following the end of each 
quarter.  

2. Final reports  
Draft final reports are due no later than 60 days after completion of the project. Final 
reports will be due 30 days after receipt of Service comments on the draft report. The 
successful applicant shall submit, within 90 calendar days of completion of the project, a 
final invoice. The successful applicant shall account for any real and personal property 
acquired with Federal funds or received from the Federal Government according to 
requirements of regulations referenced in the award. The final report will be provided in 
hardcopy and electronic copy, using Adobe PDF or Microsoft Word format, and sent to: 
(Habitat Restoration Coordinator’s mailing and e-mail address. See Section VII.).  
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3.  Invoice Reports  
Awardee will be required to submit requests for reimbursement through the Automated 
Standard Application for Payment (ASAP) system or to submit a waiver request which must 
be approved for this requirement.  ASAP enrollment and waiver forms are available at: 
www.fws.gov/fbms.  The applicant will also send a detailed narrative explaining costs for 
labor and materials and documenting the activities conducted for the hours sought in 
reimbursement to the Grant Manager.   

 
 

VII. AGENCY CONTACT(S)  

For technical questions associated with this project contact Brenda Olson, Anadromous 
Fish Restoration Program Habitat Restoration Coordinator; 10950 Tyler Road; Red 
Bluff, CA 96080; telephone 530-527-3043, ext. 227; fax 530-529-0292; 
email:Brenda_Olson @fws.gov. For questions of an administrative content, such as 
forms completion and for sending hard copies such as the signature page, contact 
Brenda Olson.  

VIII. OTHER INFORMATION  

Please note that the Federal Government is not obliged to make any awards as a result of 
this announcement, and only official Service grant officers can bind the Government to the 
expenditure of funds. If you are selected as a Federal grant recipient, the funds you receive 
may be subject to Federal and other taxes.  

A. Proposal preparation instructions and format:  

In addition to the required forms identified in Section IV, a narrative proposal is also 
required. The following is the format of the proposal, as well as instructions on how to 
complete the proposal.  

1. Project information page  
This proposal (title of proposal) is for the fiscal year 2012: 
1) name; 
2) proposal title; 
3) project duration; 
4) lead organization name; 
5) enter the name of the agency or institution to whom funds would be awarded; 
6) organization contact (please provide information for the primary person responsible for 
oversight of the project’s operation, management, and reporting requirements at the lead 
institution, social title, first name, last name, street address, city, state or province, ZIP 
Code or mailing code, telephone (include area code and email); 
7) lead investigator (is the lead investigator the same as the main contact person? If not 
please provide information for the primary person responsible for oversight of the award 
operation, management, and reporting requirements at the lead institution, social title, first 
name, last name, street address, city, state or province, ZIP Code or mailing code, 
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telephone number and e-mail); and, 
8) provide information about additional investigators (last name, first name, 
organization). 
 

2. Summary or abstract page  
Provide a summary of your project including the following: a brief description of your 
proposed project, including location, goals, objectives, the actions to be implemented, 
and the approach to implement the proposal, expected outcomes, and relationship to 
high priority needs.  

3. Proposal description text  
a. Problem- describe the problem that the project is designed to address including a brief 
narrative of the project location. Provide background, including a review of relevant past 
studies of and solutions (if any) to the problem, here and elsewhere, with appropriate 
citations of relevant reports. Clearly state the goals, objectives and hypotheses of your 
proposed study.  

b. Approach (scope of work) -Provide study design. Describe (if applicable) all sampling, 
analytical, planning, and construction procedures for each objective as appropriate. Include 
details about methods and techniques, equipment and facilities, data collection, statistical 
analysis and quality assurance procedures, performance measures, and describe the 
criteria to be used in hypothesis testing. Clearly identify how your approach maximizes the 
information richness and value to decision-makers.  
 
c. Feasibility -Demonstrate that the described approach is both feasible and appropriate to 
the proposed work, and that the project can be completed in the time allotted, allowing for 
weather and other exigencies. Any contingencies or requirements (e.g., dependence on 
outcome or timing of other projects, dependence on natural or operational conditions, 
environmental compliance and permitting) must be thoroughly addressed.  
 
d. Permits and agreements- If applicable, explain what permits are necessary to proceed 
with the tasks described. Explain the current status of each permit. Explain any other 
constraints that could impact the schedule and the ability to implement the project. Identify 
the nature and approach to resolving other outstanding implementation issues.  
 
e. Private property access and landowner permission  and participation- Projects 
proposed on private property or that require access of private property owned by someone 
other than the applicant must provide written permission from the property owner. Projects 
conducted in the field for which specific locations have not been identified in the proposal 
will be required to provide access needs and permission for access shortly after notification 
of approval. Failure to include written permission from the property owner may result in 
disqualification of the proposal. This is another hard copy item that should be sent, along 
with other hard copy items (such as the signature page), to the RBFWO Anadromous Fish 
Restoration Program contact person (See Section VII, Agency contacts).  
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f. Data handling and storage -describe how the data and other information will be 
handled, stored, and made accessible.  
 
g. Expected products/outcomes -Provide a list of planned deliverables such as; reports, 
presentations, advances in technology, and information transfers via workshops, seminars, 
education programs, etc. and timing of each.  
 
h. Qualifications. Provide brief biographical sketches of the principal participants, 
identifying education and relevant experience as well as contributions (e.g., completed 
projects, published reports on the same topic) consistent with their roles and 
responsibilities in the proposed project. Explain how these participants provide the range of 
expertise in sciences or other disciplines needed to achieve the project’s objectives.  
 
Specify individual roles and responsibilities regarding technical, administrative, and 
project management. When sub-recipients are identified, explain briefly how they were or 
will be selected and why. Disclose or discuss any potential problems regarding the 
principal participants’ availability to complete their work within the projected timeline.  

4. Work Schedule page  
Identify the start and completion dates of each of the tasks and associated deliverables 
discussed above as well as other key milestones. Clearly identify which tasks are 
considered to be inseparable if only a portion of the project were to be funded. Identify the 
potential to incrementally fund and implement the proposed scope of work.  
 
Identify how payments would relate to milestones, as applicable. Please identify project 
management as an independent task. Provide a time line with expected start and stop 
dates, and accomplishment of milestones.  

Tasks identified in the work schedule should match those shown in the budget.  

5. Budget  
Provide a detailed budget showing how requested funds will be used to carry out the 
project's scope of work. Costs for each major task described in the "Approach (scope of 
work)” section of your proposal must be presented. A task for project management should 
include the specific costs associated with insuring accomplishment of a specific project, 
such as inspection of work in progress, validation of costs, report preparation, response to 
project specific questions and necessary costs directly associated with specific project 
oversight. Applicants should also include costs associated with managing project funds, 
including preparation of quarterly, annual, and final reports to the funding agency. Tasks for 
environmental compliance, monitoring, project design, data handling, storage, and 
dissemination, and public outreach should also be included as appropriate for your project. 
Include information related to cost sharing and in-kind contributions.  
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Suggested Budget Format:  

Year 1 ( Months 1 to 12 ) 6. Signature page  

task  labor  benefits  travel  

suppli es 
and  
expenda
bles  

services  
and 
consultants  

equip 
ment  

lands 
and 
rights 
of way  

other 
direct 
costs  

direct 
total  

indirect 
costs  

total  

totals  $0  $0  $0  $0  $0  $0  $0  $0  $0  $0  $0  
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Attachment 1 

 

Maps of middle of Deer Creek Watershed and Location of Lower Deer Creek Falls: 
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Attachment 2: Photos of Lower Deer Creek Falls and the Ladder Structure,  
Deer Creek, taken on December 14, 2011  

 

 
Photo 1. Lower Deer Creek Falls and  bypass ladder (on left).    

Note cement piling in center of photo where lowest step used to occur. P.Bratcher, CDFG  

 
Photo 2. L. Deer Creek Falls ladder, looking downstream.  P. Bratcher, CDFG 
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Photo 3.  L.Deer Creek Falls ladder, lowermost 3 steps.  P.Bratcher, CDFG 

  
   

 
Photo 4. L. Deer Creek Falls ladder, uppermost steps.  P. Bratcher, CDFG 



 24

 
Photo 5.  L. Deer Creek Falls ladder, tunnel 

segment and uppermost step.  P.Bratcher, CDFG. 


